BARRON COUNTY HIGHWAY DEPARTMENT

260 North 7' Street - Barron, W1 54812

Phone: 715-637-3755 + Fax: 715-637-3061 [ parcon coury, wi |

Mark Servi, Highway Commissioner mark.servi@co.barron.wi.us
Nate Nelson, Highway Operations Manager nate.nelson@co.barron.wi.us
Matt Kaiser, Equipment and Facility Manager gary.trott@co.barron.wi.us
Lori Raven, Engineering Technician lori.raven@co.barron.wi.us
Sandra Perry, Administrative Assistant I11 sandra.perry(@co.barron.wi.us
Anthony Tangwall, Administrative Assistant 111 tony.tangwall@co.barron.wi.us

REQUEST FOR PROPOSALS
FOR
ENGINEERING DESIGN AND CONSTRUCTION INSPECTION SERVICES
FOR THE REPLACEMENT OF
P-03-093
15™ AVENUE BRIDGE OVER THE YELLOW RIVER
August 15, 2022

On behalf of the Town of Barron, the Barron County Highway Department is requesting bids for engineering design
and construction inspection services for the replacement of P-03-093, 15" Avenue over the Yellow River and
necessary approach work. Both the design and construction phases of the project are being funded with Local Road
Improvement Program — Supplemental Funding and Town of Barron matching funds. Below is a list of the
minimum requirements which should be included in the scope of work of a submitted proposal. This list is not
inclusive. Any additional work or services that are necessary or required to complete the required project
documents, contact administration and construction management shall be included in the proposal. Barron County
staff will be administering the project for the Town of Barron.

GENERAL INFORMATION:

1) The work includes project documents, administration and managemert to bid and construction management
/ inspection of the project construction.

2) Project Schedule: Project plans are to be completed by January 20™, 2023. The construction project will be
bid on February 16, 2023. Construction will be in the 2023 construction season.

3) Proposals will be based on single stage (road closed) construction and will include a traffic detour signing
plan.

4) The superstructure is intended to be a two span Press Brake Steel Tub Girder. The superstructure design
will be performed by others. Coordination will be required between the selected engineering firm and the
superstructure designer.

DOCUMENTS AND BID REQUIREMENTS:
1) Plans, Specifications and Special Provisions as required per

a) WISDOT Facility Development Manual

b) WISDOT Standard Specifications for Highway and Structure Construction 2023 Edition

¢) WISDOT Bridge Manual
***¥Note there is no WISDOT involvement in this project, it is local design and construction. Intent is
to provide a format and bid documents contractors are familiar with***

Engineers Estimate of Construction Costs

All permits as required

Coordination with the Superstructure designer

Bid Notice and Advertisement for the Town of Barron to publish locally

Bid Form and related documents

Develop the construction contact working day schedule

Compile qualified bidder list and perform notification

Project Documents and bid notice must be posted to an online project bid management website for viewing

and downloading by bidders




10) Review of submitted bids and recommendation of award of the contract

11) Contract documents

12) Any other documents and work required to design and bid the project for the required scope of the work
13) Provide separate cost for the design and bidding of the project

CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES:

1) Provide on-site field review and inspection over the construction project as necessary to ensure adherence
to the project specifications and other project documents. This will be based on the contractors schedule

2) Provide project status and schedule updates to the Town of Barron and Barron County

3) Provide, review and recommendation of payment applications

4) Project closeout and other administration and inspection services necessary to complete the project

5) Provide cost for construction management and inspection as a NOT TO EXCEED amount. Billing will be
on TIME AND MATERIALS up to the NOT TO EXCEED amount without prior, written authorization.

MEETINGS:
1) Include at minimum the following meetings in the Design Services Section of the bid:
a) Two Owner — Consultant meetings in Barron County
b) Zoom meetings with the superstructure designer as needed.
¢) Bid Opening meeting
Include at minimum the following meetings in the Construction Inspection Services Section of the bid:
a) Preconstruction meeting

QUALIFICATIONS AND REFERENCES:
1) Provide qualifications, past project experience and references with the proposal
2) Provide a list of proposed subcontractors with the proposal
3) Provide a proposed schedule for the design project with available capacity

PROPOSAL PREPARATION:
1) Maximum of 15 pages total allowed for proposal submission including qualifications, references, ect
2) Electronic submittal of the Proposal will be allowed. If electronic is used, proposals should be directed to
Mark Servi, Barron County Highway Commissioner.
3) Neither the Town of Barron or Barron County will be responsible for any costs incurred by the proposers in
responding to this RFP

DESIGN / CONSTRUCTION MANAGEMENT SERVICES:

1) Design Services $

2) Construction Management / Inspection Services  §
**NOT TO EXCEED AMOUNT**

Total




INQUIRES AND INTERPRETATIONS:

1.

No interpretation of the meaning of the RFP will be made to any proposer verbally. Every request for such
interpretation should be in writing and addressed to: Barron County Highway Commissioner, 260 N 7% St,
Barron, WI 54812, or e-mail at mark.servi@co.barron.wi.us

To be given consideration, a request for interpretation must be received at least three (3) days prior to the
date the proposal is due. Any and all such interpretations and any supplemental instructions will be in the
form of written addenda to the specifications which, if issued, will be send via e-mail or fax not later than
two (2) days prior to the due date of the proposal.

Failure of any Proposer to receive any such addendum or interpretation shall not relieve the proposer from
any obligation under their proposal as submitted. All addenda so issued shall become part of the RFP.

PROPOSER PERSONNEL REQUIREMENTS AND DETERMINATION OF RESPONSILILTY:

1.

Barron County may make such investigations as deemed necessary to determine the ability of the proposer
to supply the product or service. The proposer shall furnish to Barron County all such information and data
as Barron County may request.

Proposers are encouraged to promptly notify the Highway Commissioner, in writing, of any apparent major
inconsistencies, problems, or ambiguities in the Specifications. Address notifications to: Barron County
Highway Commissioner, 260 N 7% St, Barron, W1 54812, or e-mail mark.servi@co.barron.wi.us

PROJECT TIMETABLE:

Completed RFP Due September 8, 2022 @ 1:00 pm
RFP Openings September 8, 2022 @ 1:00 pm
Contract Approval Pending review of proposals and approval from Town of Barron
Notice of Award Pending review of proposals and approval from Town of Barron

Sealed proposals for the services described herein will be received until 1:00 pm, local time, Thursday September 8,
2022 by the Barron County Highway Department, Office of the Highway Commissioner, 260 N 7% St, Barron, W1
54812. Proposals may be e-mailed to mark.servi@co.barron.wi.us. E-mailed proposals will be kept confidential until
they are read at the RFP opening.
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STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

P-03-093 ( 15TH AVENUE )

Inspection Report for

15TH AVE over YELLOW RIVER
May 23,2022

Type

Prior

Team Leader Frequency (mos) Performed
Routine 05-17-21 Fedderly, Dan (9558) 12 X
Interim 12-12-18  [Bjorklund, Allan M (8003) 0
Load Posted Verification 11-22-17  |Pence, Alex (9019)
(dt2122)
SIA Review 05-21-20  |[Fedderly, Dan (9558) 48
Latitude|45°25'24.14"N OwnerTOWN
Longitude|91°53'10.34"W Maintainer| TOWN
Team members
Time Log[ Hours %glutes Mike Falls 9622
Weather| Temperature (f) Condition
60 Partly Cloudy
Name Number Signature | Signature Date
Inspector Jdan Mdeﬂy/
Fedderly, Dan 9558 05-23-22

E-signed by Daniel J Fedderly P.E. P.L.S.(DJFedderly)

+ P-03-093 23-May-2022 inspection as of 23-May-2022




page 2

Identification & Location

BRIDGE INSPECTION REPORT
Wisconsin Department of Transportation
DT2007 2003 s.84.17 Wis. Stats.

Feature On: Section Town Range: Structure Number:
15TH AVE S17 T34N R12W
Feature Under: County! P-03-093
YELLOW RIVER BARRON
Location Municipality: Structure Name:
1AMEJCTCTHT BARRON 15TH AVENUE
Geometry Traffic
measurements in feet, except where noted Lanes ADT  ADT year Traffic Pattern
Approach Roadway Width: Bridge Roadway Width: Total Length:
30 28.5 96.3 Oon 2 47 2015 |TWO WAY TRAFFIC
Approach Pavement Width: Deck Width: Deck Area (sq ft):
20 29.8 2870
Capacity Load Rating
Inventory rating: Overburden depth (in): Last rating date: Controlling:
HS15 3.0 12-05-14
Operating rating: Deck surface material: Control location:
HS23 BITUMINOUS
Posting: Emergency Vehicle Weight Limit (tons):
15 TON LOAD LIMIT
Re-rate for capacity (Y/N): Re-rate notes:
Hydraulic Classification
Scour Critical Code(113): Q100 (ft3/sec):
(8) STABLE ABOVE TOP FOOTING 0
High water elevation (ft): Velocity (ft/sec): Sufficiency #:
0.0 58.5
Span(s)
Span # Material Configuration Depth (in) Length (ft) Main
1 TIMBER FLAT SLAB 31.5
2 TIMBER FLAT SLAB 32.0 Y
3 TIMBER FLAT SLAB 31.5
Expansion joint(s) Temperature:| Fie:73 [ New:60
Clearance
Item File Measurement (ft) File Date New Measurement (ft)
Highway Min Vertical On Cardinal
Horizontal On Cardinal
Construction History
Year Work Performed FOS id
[ 1976 [ NEW STRUCTURE |

Maintenance Items History

Item Recommended by Status Status change Year completed
Deck - Clean and Sweep Deck/Drains COMPLETE 12/28/17 2015
Comment: Status Comment:

Cleaned sand from deck
Substructure - Other Work Falls, Mike (9622) COMPLETE 07/18/20 2020

Comment:

Replace West Spreader Beam and look repair replace deck 2108

Status Comment:

» P-03-093 23-May-2022 inspection as of 23-May-2022




BRIDGE INSPECTION REPORT
Wisconsin Department of Transportation
DT2007 2003 s.84.17 Wis. Stats.

page 3 Structure No.:P-03-093
Maintenance Items

Item Priority Recommended by Status Status change
Drainage - Clean Flumes/Downspouts/inlets HIGH Fedderly, Dan (9558) IDENTIFIED 05/23/22

Comment:

Clean south scuppers 2021, 2022

Status Comment:

Substructure - Other Work HIGH Fedderly, Dan (9558) IDENTIFIED 05/23/22

Comment:

Monitor spreader beams tighteness, 2022

Status Comment:

Deck - Seal Surface Cracks MEDIUM  |Fedderly, Dan (9558) IDENTIFIED 05/23/22

Comment:

Seal Cracks in AC Overlay, 2022

Status Comment:

Elements
Quantity in Condition State
Chk Element Defect Description UOoM Total 1 | 2 3 4
Timber Slab [ SF [ 2,870 2,219 | 321 192 138
X | 54
Connection | SF ] [ 0 [ 9 ] 0 ] 0
Outer deck edge separated from main deck 2016
1020 |separation at bay 5 center 2018
No change 2021, 2022
Checks-Shakes-Cracks-Splits-Delam [ SF ] [ 0 [ 225 [ 192 | 138
Cracked timbers in load path and outside edge & broken plank 2016
Bay #1 - 3 broken plank 2018,2020
Bay #2 - 2 broken plank 2018,2020
1150 |Bay #3 - 1 broken plank 2018,2020
Bay #4 - 3 broken plank 2018,2020
Bay #5 - 1 broken plank 2018,2020
Bay #6 - 3 broken plank 2018,2020
No change 2021, 2022
AC Overlay [ SF [ 2,870 ]| 0 ] 0 ] 0 [ 2870
8511
Crack (Wearing Surface) [ SF ] [ 0 ] 0 ] 0 [ 2,870
Alligator cracking throughout and potholes Surface failed (2016), 2018, 2020, some patching 2021 still failed
3220 |overlay
Timber Spreader Beam [ LF T 88 | 0 [ 59 ] 0 [ 29
X | 8166
Checks-Shakes-Cracks-Splits-Delam [ LF ] [ 0 [ 59 ] 0 [ 29
west Spreader beam broken 2016, 2018, 2020
1150 |other Spreader beams with Checks 2020
Shimmed in 2021 check bolt tightness
Timber Abutment [ LF T 65 [ 65 ] 0 ] 0 ] 0
X | 216
Timber Pile [ EA T 28 | 14 [ 13 ] 1T ] 0
X | 228
Decay/Section Loss | EA ] [ 0 ] 0 ] 1 ] 0
1140 | West pier #4 decayed at water line 2022
Checks-Shakes-Cracks-Splits-Delam [ EA ] [ 0 [ 13 | 0 | 0
1150 | All Pier piles have cracks and decay at the water line 2018, 2020, 2021

. P-03-093 23-May-2022 inspection as of 23-May-2022




BRIDGE INSPECTION REPORT
Wisconsin Department of Transportation
DT2007 2003 s.84.17 Wis. Stats.

page 4 Structure No.:P-03-093
Timber Cap [[CF T 127 T 79 [ 42 ] 6 0
X | 235
Checks-Shakes-Cracks-Splits-Delam [ LF ] [ 0 [ 42 ] 6 0
All cap ends split 172" at SW & NW & south pier 2108, 2020
1150 |east cap with cracks/checks 2018, 2020
No change 2021, 2022
Metal Bridge Rail [ LF T 193 | 0 [ 193 | 0 0
X | 330
Abrasion-Wear (Timber) [ CF [ 0 [ 193 ]| 0 0
1180 [ abrasion on curb 2016, 2018, 2020, 2021, 2022
Integral Wingwall [ EA ] 4 ] 0 | 4 ] 0 ] 0
X | 8400
Wall Deterioration [ EA ] [ 0 ] 4 ] 0 0
8903 | NW Wing Worst deterioration 2018
No change 2021, 2022
Assessments
Quantity in Condition State
Chk Element Defect Description UOoM Total 1 2 3 4
Drainage - Ends of Structure [ EA ] 4 4 0 0 0
X | 9001
Drainage [EAT 30 [ 15 ] [ 0 [ 15
X | 9004 Drains plugged at South 2016, 2018,2021
and North 2020, north cleaned 2021
Signs - Object Markers [ EA ] 4 ] 4 ] 0 | 0 ] 0
X | 9030 NW hit 2019, repaired 2020
Signs - Weight Limit Posting [ EA ] 6 | 6 | 0 0 0
X | 9034 15 TON, 2 AT BRIDGE, 4 ADVANCED
Slope Protection- Riprap [EA ] 2 [ 2 ] 0 [ 0 [ ©
X | 9045 Add riprap east and west abutment 2018, 2020
Lateral Bracing [ EA ] 4 ] 0 | 4 ] 0 | 0
X | 9169 Decay at water line 2018, splitting on ends at bolts 2021
Approach Roadway - Asphalt [ EA ] 2 ] 0 ] 2 ] 0 ] 0
X [ 9323 rutted, cracked , 2018 - 2019 Patched 2020, 2021
NBI Ratings
File New
Deck 5 4
Superstructure 5 4
Substructure 6 6
Culvert| N N
Channel 8 8
Waterway 5 5

. P-03-093 23-May-2022 inspection as of 23-May-2022




BRIDGE INSPECTION REPORT
Wisconsin Department of Transportation
DT2007 2003 s.84.17 Wis. Stats.

page 5 Structure No.:P-03-093

Structure Specific Notes

undwir/probe/ok Maintenance recomendations: Rip-rap upstreem pier noses on both piers and remove trees under and upstream
of bridge.

Inspection Specific Notes
SPREADER BEAMS ARE LOOSE CAUSING FLEXING OF DECK & CRACKING
TIGHTEN SPREADER BEAMS
STRAIGHTEN BRIDGE MARKERS
5" SCOUR HOLE DOWN STREAM WEST END
ASPHALT OVERLAY CRACKING AT FLOORBEAMS, STARTING TO FORM POT HOLES IN SOUTH LOAD PATH. 2018
OVERLAY CRACKED 2018
CLEAN DRAINS BOTH SIDES 2018

Inspector Site-Specific Safety Considerations

Routine Specific Procedures

l

Special Requirements
Chk Hours Cost Comments

s P-03-093 23-May-2022 inspection as of 23-May-2022
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General Site Conditions - Scour

Underwater Probe Form

P-03-093

Structure No.:P-03-093

General Site Conditions - Embankment Erosion/Conditions

Substructure Notes

Chk_Unit Max Water Depth(ft) Mode Notes
X | Cardinal 0.0 Boat
X | Pier 1 4.0 Boat 2018 QA Review(Add water depth)
X | Pier 2 25 Boat 2018 QA Review(Add water depth)
X | Non Cardinal 0.0 Boat

¢« P-03-093 23-May-2022 inspection as of 23-May-2022
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Other Item 1

2021

p03-093_22_0d1.jpg

Structure No.:P-03-093

Linked Element(s):
Approach Roadway - Asphalt

Other Item 2

2021

p03-093_22_0d2.jpg

Linked Element(s):

Timber Slab

Timber Spreader Beam
Lateral Bracing

Other Item 3

2021

p03-093_22_0d3.jpg

Linked Element(s):
Timber Slab

» P-03-093 23-May-2022 inspection as of 23-May-2022
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Other Item 4

Structure No.:P-03-093

2021

Linked Element(s):
Timber Cap

Other Iltem 5

2021

p03-093 22_0d5.jpg

Routine Item 1

p03-093 22_Rd1jpg |

Linked Element(s):
Approach Roadway - Asphalt
Timber Slab -> AC Overlay

. P-03-093 23-May-2022 inspection as of 23-May-2022
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Routine Item 2

Structure No.:P-03-093

Linked Element(s):
Timber Cap

Routine Item 3

Linked Element(s):
Timber Slab
Timber Spreader Beam

Routine Item 4

p03-093_22_Rd4.jpg

Linked Element(s):

Timber Pile

,» P-03-093 23-May-2022 inspection as of 23-May-2022



page 10 Structure No.:P-03-093
Routine Item 5

p03-093_22_Rd5.jpg

Linked Element(s):
Timber Cap

Routine Item 6

p03-093_22_Rd6.jpg

Linked Element(s):
Drainage

Routine Item 7

e
p03-093_22_Rd7.jpg

Linked Element(s):
Timber Slab
Timber Spreader Beam

1w P-03-093 23-May-2022 inspection as of 23-May-2022



